RESOLUTION 34-06-21

A RESOLUTION OF THE TOWN COMMISSION OF THE TOWN OF LAKE PARK, FLORIDA, AUTHORIZING AND DIRECTING THE MAYOR TO EXECUTE AN AGREEMENT WITH CUSTOM BUILT MARINE CONSTRUCTION, INC. FOR THE REPAIR OF FLOATING DOCKS AT LAKE PARK HARBOR MARINA; AND PROVIDING FOR AN EFFECTIVE DATE

WHEREAS, the Town of Lake Park, Florida ("Town") is a municipal corporation of the State of Florida with such power and authority as has been conferred upon it by the Florida Constitution and Chapter 166, Florida Statutes; and

WHEREAS, the Town is empowered to enter into contractual arrangements with public agencies, private corporations or other persons; and

WHEREAS, the Town Manager has determined that it is necessary to repair several sections of damaged concrete floating dock at Lake Park Harbor Marina (the "Improvements"); and

WHEREAS, the Town solicited bids from contractors via a Request for Proposal (RFP) 103-2021, to provide for such Improvements; and

WHEREAS, on June 3, 2021, the bids were opened and the Town received one proposal to provide the solicited services, that proposal being from Custom Built Marine Construction, Inc. (the "Contractor"); and

WHEREAS, the cost of the Improvements is in the amount of \$150,000.00 for the dock repairs, which includes the base proposal cost; and

WHEREAS, the Contractor has represented that it is qualified, able, and willing to complete the Improvements for the base proposal amount; and

WHEREAS, the Town Manager has recommended to the Town Commission, that it is in the best interests of the Town to execute the agreement with the Contractor for the Improvements.

NOW THEREFORE, BE IT RESOLVED BY THE TOWN COMMISSION OF THE TOWN OF LAKE PARK, FLORIDA AS FOLLOWS:

Section 1. The foregoing recitals are incorporated herein.

Section 2. The agreement with Custom Built Marine Construction, Inc. for the Improvements is hereby approved. The Mayor is hereby authorized and directed to execute the agreement between the Town and Custom Built Marine Construction, Inc., a copy of which is attached hereto and incorporated herein as Exhibit A.

Section 3. This Resolution shall take effect upon execution.

			0
The foregoing Resolution was offered by			
who moved its adoption. The motion was se	econded by Con	missione	r Mic
and upon being put to a roll call vote, the vot	te was as follows:		
		AYE	NAY
MAYOR MICHAEL O'ROURKE			
VICE-MAYOR KIMBERLY GLAS-CASTI	RO	-	-
COMMISSIONER ERIN FLAHERTY		_	-
COMMISSIONER JOHN LINDEN			-
COMMISSIONER ROGER MICHAUD		:	E
The Town Commission thereupon declared t	he foregoing Resolut	ion No. <u>34</u> -	06-21
duly passed and adopted thisday o	f Tune	, 20	21.
	BY:	AKE PARK, FI	
ATTEST:		MATOR	
VIVIAN MENDEZ TOWN CLERK			
OF LAKEP	Approved as to form BY: THOM TOW	and a	7/

OF LAKE A (TOWN SEAL) A CORIDA

Exhibiit "A"



Contract Agreement

AGREEMENT BETWEEN OWNER AND CONTRACTOR

Lake Park Harbor Marina **Dock Repairs**

TOWN OF LAKE PARK

TOWN REQUEST FOR PROPOSAL ("RFP") Number 103-2021

Upon execution by both parties, this Agreement shall serve as the Contract between the

TOWN OF LAKE PARK ("Owner") and Custom Built Marine Construction ("Contractor")
for the delivery of the bid items contained in the aforementioned contractor's' bid
response to the Town's RFP Number 103-2021.
All terms, conditions, plans and specifications of Town RFP Number 103-2021, any
Addenda, and contractor's accepted bid, dated 6/03/2021 , 2021 shall
apply to this Agreement, and are incorporated herein. In the event of conflict, the terms of
the Town's bid shall take precedence. The total contract amount shall be \$150,000.00
which is the base proposal.
IN WITNESS WHEREOF the newton house words and evented this Assessment on
IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement on the respective dates under each signature: Town of Lake Park through its Town
Commission, signing by and through its Mayor, authorized to execute same by Commission
action on the day of, 2021; and authorized to
execute same.
product Sumo.
TOWN OF LAKE PARK, through its
Town Commission
Va.
Attest:
By:
1

Michael O'Rourke, Mayor

_16 day of June

Approved as to form and legality For the use of and reliance by the Town of Lak Opt 100

Thomas Baird Town Attorney

If day of Tune, 2021



AGREEMENT BETWEEN OWNER AND CONTRACTOR (Cont.)

Contractor:

Custom Built Marine Construction, Inc

Name of Contractor

Signature

Robert Belasic - Vice President

Name, Title

(CORPORATE SEAL)

TOWN OF LAKE PARK REQUEST FOR PROPOSAL (RFP) 103-2021 LAKE PARK HARBOR MARINA DOCK REPAIRS

The Town of Lake Park is seeking proposals from qualified marine contracting firms who can provide construction services associated with the repair of several broken floating dock sections at the Town's Lake Park Harbor Marina, located at 105 Lake Shore Drive, Lake Park, Florida. A Project Scope of Work with specifications is incorporated herein.

Request for Proposal documents are available beginning Monday May 3, 2021 between 8:30 a.m. and 5:00 p.m. local time by contacting the Town Clerk's Office at 561.881.3311 or by email at townclerk@lakeparkflorida.gov. Proposals shall be submitted hardcopy, in triplicate, on the forms provided.

Sealed responses must be clearly marked "RFP 103-2021, Lake Park Harbor Marina Dock Repairs" and be delivered to the Office of the Town Clerk at 535 Park Avenue, Lake Park, Florida, 33403. The deadline for submission of proposals is **Thursday**, **June 3**, **2021 at 2:00 p.m.** local time. At that time, the proposals will be publicly opened and read aloud in the Town Hall Commission Chambers, 535 Park Avenue, Lake Park, Florida, 33403.

Late proposals or proposals delivered to any other office other than the Town Clerk will not be accepted and will be returned to the sender unopened.

It is the responsibility of the Proposer to ensure all pages are included in the submission. All Proposers are advised to closely examine the Solicitation package, and to become familiar with the current condition of the doors and windows. Any questions regarding the completeness or substance of the Solicitation package or scope of services must be submitted in writing via email to townclerk@lakeparkflorida.gov.

The Town of Lake Park is exempt from Federal and State Taxes for tangible personal property tax.

The Town of Lake Park reserves the right to accept or reject any or all Proposals, in whole or in part, with or without cause, to waive any irregularities and/or technicalities, and to award the resultant contract on such coverage and terms it deems will best serve the interests of the Town. All proposed prices shall be guaranteed firm for 90 calendar days from Thursday, June 3, 2021. Any proposer who withdraws his or her proposal within 90 calendar days after Thursday, June 3, 2021 shall forfeit its Proposal Bond.

A proposal bond is required to be submitted with your proposal in an amount equal to five percent (5%) of the proposed project cost. The Town accepts, as fulfillment of this requirement, a certified check, or a cashier's check made out to the TOWN OF LAKE PARK. In addition, if a contract is awarded, the winning firm will be required to submit performance and payment bonds, as further described in the RFP documents.

MANDATORY PRE-PROPOSAL CONFERENCE: A mandatory pre-proposal conference will be held on Thursday, May 13, 2021, at 2:00 p.m. local time at the Lake Park Harbor Marina, 105 Lake Shore Drive, Lake Park, FL 33403, to provide a brief description of the project, project requirements, answer questions and clarify any inconsistencies. Immediately following the pre-proposal conference, interested firms will have the opportunity to inspect the site, familiarize themselves with the requirements, and to ensure all items affecting the costing of the project are considered.

All proposers are advised that the Town has not authorized the use of the Town seal by individuals or entities responding to Town invitations to bid or request for proposal, and that any such use by unauthorized persons or entities constitutes a second-degree misdemeanor pursuant to Section 165.043, Florida Statutes. All proposers are further advised that the Town will not supply or sell materials to proposers in connection with submission of preparation of proposals, or any other matter, including but not limited to envelopes, labels, or tape.

Vivian Mendez, MMC Town Clerk TOWN OF LAKE PARK, FLORIDA

Published on: May 2, 2021, Palm Beach Post

RFP 103-2021, LAKE PARK HARBOR MARINA DOCK REPAIRS

TOWN CLERK'S OFFICE AT 535 PARK AVENUE, LAKE PARK, FL. 33403

CUSTOM BUILT MARINE CONSTRUCTION, INC

6/3/21 @ 1:30 p.m. Shagunt Eluere 3





Over Thirty Years' Experience

3119 Hammond Rd Ft. Pierce, Fl. 34946 Phone (772)333-2383 Fax (772)333-2390

Date: 06/01/2021

Attention: Stephen Bogner - Town of Lake Park

RE: RFP 103-2021 Lake Park Harbor Marina Dock Repairs

We hereby submit the following cost proposal for estimate purposes:

Scope: CBMC will provide all Labor, Equipment, and Materials required to perform the scope of work required and requested through the provided documents of the ITB for RFP 103-2021. Due to the varying conditions, we feel it is difficult to provide an adequate schedule, but we feel that the project should not extend beyond 2 months, after the receipt of materials.

- Mobilization \$15,000.00
- Scope of work \$135,000.00

Total cost proposal - \$150,000.00

Custom Built Marine Construction, Inc has been in business for over 30 years with a prideful determination of customer satisfaction. Custom Built Marine Construction has a long history of strong family ties and bonds that built the company over the years.

The initial beginning process of work will be a slow process to determine the adequate and proper way to replace all items. We will utilize a 3-to-4-man crew to perform the work as required. We are currently performing a very similar scope of work for two other marinas (Marina at Harbor Towers and Marina at Harbor Isles).

Acceptance Signature:

Date



REQUEST FOR PROPOSAL (RFP) No. 103-2021

PROJECT:

Lake Park Harbor Marina Dock Repairs

EXHIBIT "A"

Scope of Work /Specifications:

Area 1 (intersection of South Main Dock & H Dock):

- Remove & replace left and right iron frame gussets; replace connecting through rods that secure gussets to dock frame if necessary;
- Remove and replace any rotted or unusable wooden dock frame and waler sections;
- Reseat & secure transition panels at gussets and dock section connections.

Area 2 (intersection of outer H Dock and "L" section):

- Remove & replace iron frame gusset replacement to be 24" longer at H Dock & "L" section union replacement gusset minimum 1/168" thicker than existing replace connecting through rods that secure gussets to dock frame if necessary;
- Remove & replace outer connecting iron dock section bracket, broken dock frame, and broken waler sections on inside of "L", outside of "L", and section connection "L" to H Dock;
- Remove and replace #1 and 2 pile guide iron seats and rollers on "L" section.

Area 3 (I Dock midway out):

- Remove and replace inner & outer frame and waler sections to reconnect floating docks, including iron connecting brackets;
- Restore electrical service to (2) southernmost utility pedestals on I Dock;
- Fabricate and install new transition plates to cover broken areas to be reconnected;
- Remove and replace #1, 3, 4, & 5 pile guide iron seats and rollers.

NOTES:

- Hardware & fasteners to be hot dipped galvanized ASTM-A-36 grade steel; replacement connecting rods to show three (3) threads outside securing nut and using neoprene washers for varying metals; provide material certification for all hardware provided; Indentation problem
- Lumber to be pressure treated (CCA or approved equal) Southern Yellow Pine Marine Grade
- Electrical work to be performed by licensed and insured electrician
- Varying heights between dock sections to be no more than ¼" for ADA compliance
- Labor with Burden Rate to be provided by successful bidder at time of award



ACKNOWLEDGEMENT OF ADDENDA

INSTRUCTIONS: COMPLETE PART I OR PART II, WHICHEVER APPLIES

PART I: List below the dates of issue for each addendum received in connection with this Solicitation:
Addendum #1, Dated5/7/21 - Q&A
Addendum #2, Dated
Addendum #3, Dated
Addendum #4, Dated
Addendum #5, Dated
Addendum #6, Dated
Addendum #7, Dated
Addendum #8, Dated
Addendum #9, Dated
Addendum #10, Dated
PART II:
NO ADDENDUM WAS RECEIVED IN CONNECTION WITH THIS SOLICITATION
Firm Name: Custom Built Marine Construction, Inc
Signature: The The Signature
Name and title (Print or Type): Robert Belasic - Vice President

06/01/2021

Date:



PROPOSAL SUBMITTAL SIGNATURE PAGE

By signing this Proposal, the Proposer certifies that it satisfies all legal requirements as an entity to do business with the Town, including all Conflict of Interest and Code of Ethics provisions.

Firm Name:
Custom Built Marine Construction, Inc
Street Address:
3119 Hammond Road, Fort Pierce, FL. 34946
Mailing Address (if different from Street Address):
Same
Telephone Number(s):
Fax Number (s): 772-333-2390
Email Address:Robbie@custombuiltmarine.com
Federal Employer Identification Number: 65-0183422
Signature: My F
(Signature of authorized agent)
Print Name: Robert Belasic
Title:Vice President
Date:6/01/2021

By signing this document, the Proposer agrees to all terms and conditions of this Solicitation and the resulting contract/agreement.

THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF THE PROPOSER TO BE BOUND BY THE TERMS OF ITS PROPOSAL. FAILURE TO SIGN THIS SOLICIATION WHERE INDICATED ABOVE BY AN AUTHORIZED REPRESENTATIVE SHALL RENDER THE PROPOSAL NON-RESPONSIVE. THE TOWN MAY, HOWEVER, IN ITS SOLE DISCRETION, ACCEPT ANY PROPOSAL THAT INCLUDES AN EXECUTED DOCUMENT THAT UNEQUIVOACLLY BINDS THE PROPOSER TO THE TERMS OF ITS PROPOSAL.

CONFLICT OF INTEREST DISCLOSURE FORM



The award of this contract is subject to the provisions of Chapter 112, Florida Statutes. All Proposers must disclose within their Proposal: the name of any officer, director, or agent who is also an employee of the Town of Lake Park.

Furthermore, all Proposers must disclose the name of any Town employee who owns, directly, or indirectly, an interest of more than five percent (5%) in the Proposer's firm or any of its branches.

The purpose of this disclosure form is to give the Town the information needed to identify potential conflicts of interest for evaluation team members and other key personnel involved in the award of this contract.

The term "conflict of interest" refers to situations in which financial or other personal consideration may adversely affect, or have the appearance of adversely affecting, an employee's professional judgment in exercising any Town duty or responsibility in administration, management, instruction, research, or other professional activities.

Please check one of the following statements and attach additional documentation if necessary:

X	To the best of my knowledge, the undersigned firm has no potential conflict of interest due to any other Cities, Counties, contracts, or property interest for the Proposal.
	The undersigned firm, by attachment to this form, submits information that may be a potential conflict of interest due to other Cities, Counties, contracts, or property interest for this Proposal.
Acknowled	lged by:
	Custom Built Marine Construction, Inc
	Firm Name
	Dho Bl
	Signature
	Robert Belasic - Vice President
	Name and title (Print or Type) 6/01/2021

Date



NOTIFICATION OF PUBLIC ENTITY CRIMES LAW

Pursuant to Section 287.133, Florida Statutes, you are hereby notified that a person or affiliate who has been placed on the convicted contractors list following a conviction for a public entity crime may not submit a Proposal on a contract to provide any goods or services to a public entity; may not submit a Proposal on a contract with a public entity for the construction or repair of a public building or public work; may not submit Proposals on leases or real property to a public entity; may not be awarded or perform work as a contractor, supplier, sub-vendor, or consultant under a contract with any public entity; and may not transact business with any public entity in excess of the threshold amount provided in Section 287.017 [F.S.] for Category Two [\$35,000.00] for a period of thirty-six (36) months from the date of being placed on the convicted contractors list.

Acknowledged by:

Custom Built Marine Construction, Inc	
Firm Name	
Dehry TSS	
Signature	
Robert Belasic - Vice President	
Name and Title (Print or Type)	-
6/01/2021	
Date	

Louis II

DRUG-FREE WORKPLACE

Custom Built Marine Construction, Inc	is a drug-free workplace and has a
(Company Name)	
Substance abuse policy in accordance with and pursu	uant to Section 440.102, Florida Statutes.
Acknowledged by:	
Custom Built Marine Construction, Inc	
Firm Name	*
12 Mrt 128	
Signature	
Robert Belasic - Vice President	
Name and title (Print or Type)	
6/01/2021	
Date	

NON-COLLUSION AFFIDAVIT

STATE OF Florida COUNTY OF St. Lucie Before me, the undersigned authority, personally appeared Robert Belasic —, who after being by me first duly sworn, deposes and says of his/her personal knowledge that: He/She is Vice President of Custom Built Marine Construction, the Proposer that has submitted a a. Proposal to perform work for the following: RFQ No.: 103-2021 Title: Lake Park Harbor Marina Dock Repairs b. He/She is fully informed respecting the preparation and contents of the attached Request for Qualifications, and of all pertinent circumstances respecting such Solicitation. Such Proposal is genuine and is not a collusive or sham Proposal. Neither the said Proposer nor any of its officers, partners, owners, agents, representatives, employees, c. or parties in interest, including this affiant, has in any way colluded, conspired, connived, or agreed, directly or indirectly, with any other Proposer, firm or person to submit a collusive or sham Proposal in connection with the Solicitation and contract for which the attached Proposal has been submitted or to refrain from proposing in connection with such Solicitation and contract, or has in any manner, directly or indirectly, sought by agreement or collusion or communication or conference with any other Proposer, firm, or person to fix the price or prices in the attached Proposal or any other Proposer, or to fix any overhead, profit or cost element of the Proposal price or the Proposal price of any other Proposer, or to secure through any collusion, conspiracy, connivance, or unlawful agreement any advantage against the City or any person interested in the proposed contract. d. The price or prices quoted in the attached Proposal are fair and proper and are not tainted by any collusion, conspiracy, connivance, or unlawful agreement on the part of the Proposer or any of its agents. representatives, owners, employees, or parties in interest, including this affiant, Signature Subscribed and sworn to (or affirmed) before me this _____ day of _______, 2021, by Belasic , who is personally known to me or who has produced , as identification. SEAL **Notary Signature** Notary Name: Debrina Butter SABRINA BUTLER MY COMMISSION # GG 163728 Notary Public (State): Floricla

My Commission No.: GG 163728

Expires on: |2/8/2/

EXPIRES: December 8, 2021 londed Thru Notary Public Underwriter



TRUTH - IN - NEGOTIATION CERTIFICATE

The undersigned warrants (i) that it has not employed or retained any company or person, other than bona fide employees working solely for the undersigned, to solicit or secure the Agreements and (ii) that it has not paid or agreed to pay any person, company, corporation, individual or firm other than its bona fide employees working solely for the undersigned or agreed to pay any fee, commission, percentage, gift, or any other consideration contingent upon or resulting from the award or making of the Agreement.

The undersigned certifies that the wage rates and other factual unit costs used to determine the compensation provided for in the Agreement are accurate, complete, and current as of the date of the Agreement.

This document must be executed by a Corporate Officer.

By: Vice President

Date: 6/01/2021



Contract Agreement

AGREEMENT BETWEEN OWNER AND CONTRACTOR

Lake Park Harbor Marina Dock Repairs

TOWN OF LAKE PARK
TOWN REQUEST FOR PROPOSAL ("RFP") Number 1032021

TOWN OF LAKE PARK ("Owner") an	Agreement shall serve as the Contract between the Custom Built Marine Construction ("Contractor") contained in the aforementioned contractor's' big 103-2021.
Addenda, and contractor's accepted bapply to this Agreement, and are inco	pecifications of Town RFP Number 103-2021, and bid, dated 6/03/2021 , 2021 shad preparated herein. In the event of conflict, the terms of the total contract amount shall be \$150,000.00
the respective dates under each si Commission, signing by and through	es hereto have made and executed this Agreement of signature: Town of Lake Park through its Town its Mayor, authorized to execute same by Commission
	TOWN OF LAKE PARK, through its Town Commission
Attest:	D.
	Ву:
Vivian Mendez, Town Clerk	Michael O'Rourke, Mayor, 2021
(Town Seal)	
Approved as to form and legality For the use of and reliance by the Town of Lake Park only:	
By:	
Thomas Baird, Town Attorneyday of, 2021	



AGREEMENT BETWEEN OWNER AND CONTRACTOR (Cont.)

Contractor:

Custom Built Marine Construction, Inc.

Name of Contractor

Signature

Robert Belasic - Vice President

Name, Title

(CORPORATE SEAL)



GENERAL AGGREGATE

2/20/2022 Rented/Leased

5

\$

2,000,000

600,000

COUGHLING

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY) 2/2/2021

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

DUCER License # 0E67768 CONTACT NAME:							
Insurance Office of America Abacoa Town Center 1200 University Blvd, Suite 200 Jupiter, FL 33458	PHONE (A/C, No. Ext): (561) 776-0660 FAX (A/C, No): (561)						
	E-MAIL AODRESS:						
	INSURER(S) AFFORDING COVERAGE						
	INSURER A: Travelers Property Casualty Insurance Company						
INSURED	INSURER B : Progressive Express Insurance Company						
Custom Built Marine Construction Inc.	INSURER C: Travelers Property Casualty Company of America						
3119 Hammond Road	INSURER D :						
Fort Pierce, FL 34946	INSURER E:						
	INSURER F:						
COVERAGES CERTIFICATE NUMBER:	DEVISION NUMBED:						

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. ADDL SUBR POLICY EFF POLICY EXP TYPE OF INSURANCE POLICY NUMBER COMMERCIAL GENERAL LIABILITY 1,000,000 EACH OCCURRENCE CLAIMS-MADE X OCCUR DAMAGE TO RENTED PREMISES (Ea occurrence) 100,000 ZOL31M93296 2/20/2021 2/20/2022 10,000 MED EXP (Any one person) 1,000,000 PERSONAL & ADV INJURY 2,000,000 GENT AGGREGATE LIMIT APPLIES PER

PRODUCTS - COMP/OP AGG HNO 1,000,000 OTHER В COMBINED SINGLE LIMIT (Ea accident) AUTOMOBILE LIABILITY 1,000,000 ANY AUTO 03857729-4 7/19/2020 7/19/2021 BODILY INJURY (Per person) X SCHEDULED AUTOS AUTOS ONLY BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) HIRED ONLY NON-OWNED AUTOS ONLY C 1,000,000 UMBRELLA LIAB X OCCUR EACH OCCURRENCE \$ X EXCESS LIAB ZOX31M93315 2/20/2021 2/20/2022 1,000,000 CLAIMS-MADE AGGREGATE DED RETENTION \$

WORKERS COMPENSATION AND EMPLOYERS' LIABILITY STATUTE ANY PROPRIETORIPARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in Nh) if yes, describe under DESCRIPTION OF OPERATIONS below E.L. EACH ACCIDENT E.L. DISEASE - EA EMPLOYEE \$ E.L. DISEASE - POLICY LIMIT \$
2/20/2022 P&I Liability Liability ZOH16N1262A 2/20/2021 1,000,000

2/20/2021

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required) Bank of the West is Loss payee for the following:

6603H56014A

2020 Heartland Cyclone 4270-B Travel Trailer Vin #5SFCG4633LE425542 Value \$93,000 Financed \$78,000 \$1,000 Deductible - Comprehensive and Collision

X POLICY PRO-

C Equipment Floater

CERTIFICATE HOLDER	CANCELLATION
	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
For bidding purposes only!	Sund Solyaph
	@ 1988-2015 ACORD CORPORATION All rights reserved

							ane						
		CERTIFICAT	E OF LIA	BIL	ITY IN	SURANCE	Usua	Dale 2/10/2021					
Pro	ducer:	Plymouth Insurance Agency 2739 U.S. Highway 19 N. Holiday, FL 34691 (727) 938-5562			This Certificate is issued as a matter of information only and confers no rights upon the Certificate Holder. This Certificate does not amend, extend or alter the coverage afforded by the policies below.								
<u> </u>			0.00		Tanana A.	Lion Insurance Company	rage	NAIC # 11075					
lnsı	ured:	South East Personnel Leasing, 2739 U.S. Highway 19 N.	Inc. & Subsiai	aries	Insurer B:	LIOIT INSULANCE COMPANY		110/0					
		Holiday, FL 34691		ļ	Insurer C:								
		1100000		1	Insurer D:								
		_			Insurer E;								
	erage:	Surance listed below have been issued to the insured	d named above for the	policy pe	alod indicated No	shithstanding any manigement.	tarm or condition of any contract (- alliar danuminj					
with res	ispect to wr	hich this certificate may be issued or may pertain. The have been reduced by paid claims	insurance afforded by	the polici	cies described here	ein is subject to all the terms, ex	clusions, and conditions of such p	olicies Aggregate					
INSR LTR	ADDL INSRD	Type of Insurance	Policy Number		icy Effective Date M/DD/XX)	Policy Expiration Date	Limit	s					
\dashv		GENERAL LIABILITY	 	(IVII	M/DD/YY)	(MM/DD/YY)	Each Occurrence	T					
		Commercial General Liability Claims Made Occur					Damage to rented premises (EA occurrence)						
		T	_				Med Exp	- s					
	ĺ	in the second continuous	4	1			Personal Adv Injury	s					
		General aggregate limit applies per: Policy Project LOC				1	General Aggregate	s					
		Policy Project L					Products - Comp/Op Agg	\$					
		AUTOMOBILE LIABILITY					Combined Single Limit (EA Accident)	s					
		Any Auto All Owned Autos					Bodily Injury (Per Person)						
		Scheduled Autos Hired Autos					Bodily Injury	f					
		Non-Owned Autos		1			(Per Accident)	5					
							Property Damage (Per Accident)	S					
		EXCESS/UMBRELLA LIABILITY			I		Each Occurrence						
		Occur Claims Made				l	Aggregate						
-		Deductible				ļ							
	Employ	rs Compensation and yers' Liability	WC 71949	01.	/01/2021	01/01/2022	X WC Statu- tory Limits ER						
	Any propi excluded	rietor/partner/executive officer/member		1			E.L. Each Accident	\$1,000,000					
		escribe under special provisions below.					E.L. Disease - Ea Employee						
							E.L. Disease - Policy Limits	\$1,000,000					
_	Other						ated A (Excellent). AM	8 # 12616					
		of Operations/Locations/Vehicles/Examplies to active employee(s) of South East Pe	ersonnel Leasing, Inc	c. & Sub		re leased to the following "C	Client ID: 91-6 Client Company":	57-632					
		opplies to injuries incurred by South East Perso					ı: FL.						
		not apply to statutory employee(s) or indepen											
	r tne activ t Name:	ve employee(s) leased to the Client Company	can be obtained by	taxing a	request to (72.	.7) 937-2138 or email certifi	icates@lloninsurancecompany	.com					
_		. & H. ISSUE 02-10-21 (AR)											

CERTIFICATE HOLDER

CANCELLATION

Begin Date: 1/15/2014

For Bidding Purposes Only

Should any of the above described policies be cancelled before the expiration date thereof, the issuing insurer will endeavor to mail 30 days written notice to the certificate holder named to the left, but failure to do so shall impose no obligation or liability of any kind upon the insurer, its agents or representatives





(Rev. October 2018)

Request for Taxpayer Identification Number and Certification

requester. Do not send to the IRS.

Internal	Revenue Service	► Go to www.irs.gov/Fo	ormW9 for instructions and	the latest info	rmat	tior	1.			95			-	
-	1 Name (as shown	on your income tax return). Name is require	ed on this line; do not leave this f	ine blank.										
	CUSTOM BUILT MARINE CONSTRUCTION, INC.													
	2 Business name/disregarded entity name, if different from above													
age 3.	3 Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the following seven boxes. 4 Exemptions (codes apply only to certain entities, not individuals; see instructions on page 3):													
s. Is on p	6 ☐ Individual/sole proprietor or ☐ C Corporation ☑ S Corporation ☐ Partnership ☐ Trust/estate ☐ gingle-member LLC								Exempt payee code (if any)					
Print or type. ic Instructions	Individual/sole proprietor or single-member LLC Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership) Note: Check the appropriate box in the line above for the tax classification of the single-member owner. Do not check LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is another LLC that is not disregarded from the owner outposes. Otherwise, a single-member LLC that is disregarded from the owner. Other (see instructions) Applies to accounts meintained outside the to the control of the single-member LLC that is disregarded from the owner. Applies to accounts meintained outside the to the single-member LLC that is disregarded from the owner. Applies to accounts meintained outside the to the single-member LLC that is disregarded from the owner. Applies to accounts meintained outside the to the single-member LLC that is disregarded from the owner. Applies to accounts meintained outside the to the single-member LLC that is disregarded from the owner. Applies to accounts meintained outside the to the single-member LLC that is disregarded from the owner. Applies to accounts meintained outside the to the single-member LLC that is disregarded from the owner. Applies to accounts meintained outside the to the single-member LLC that is disregarded from the owner. Applies to accounts meintained outside the to the single-member LLC is another LLC is an									ling				
ecif	Other (see ins							(Applie	s to acc	counts	mainta	ined ou	side l	he U.S.)
ଫ୍ର	5 Address (number	, street, and apt. or suite no.) See instruction	ons.	Reque	ster's	na	me a	nd ad	dress	(opl	tional)		
See	3119 HAMMON													
	6 City, state, and Z			1										
	FORT PIERCE,				_	_					_		_	
	7 List account num	per(s) here (optional)												
Par	Toyna	er Identification Number (TI	M		-	_	-		-	-	_			
		ropriate box. The TIN provided must		e 1 to avoid	So	ocia	l sec	urity	numb	er	_			
backu	p withholding. For	individuals, this is generally your soci-	al security number (SSN). Ho	owever, for a		T	T	7	r			T	Ť	T
		ietor, or disregarded entity, see the in er identification number (EIN). If you d						-			-			
enuues <i>TIN</i> , lai		er identification number (EIN). It you c	10 Hot have a number, see Fr	OW 10 get a	or	-								
		more than one name, see the instruc	tions for line 1. Also see Wha	at Name and	En	nple	oyer	r identification number						
Numbe	er To Give the Req	uester for guidelines on whose numb	er to enter.		6	5		- 0	1	В	3	4	2	2
Part	Certific	ation				_	_							
	penalties of perju													
2. I am Serv	not subject to ba vice (IRS) that I am	this form is my correct taxpayer iden ckup withholding because: (a) I am ex subject to backup withholding as a re ackup withholding; and	empt from backup withholdi	ng, or (b) I have	not	bee	en ne	otified	d by	the i	Inter	nal R	eve tha	nue at I am
3. I am	a U.S. citizen or d	ther U.S. persoπ (defined below); and	i											
		tered on this form (if any) indicating the												
you hav	ve failed to report a	. You must cross out item 2 above if yo Il interest and dividends on your tax reto nt of secured property, cancellation of o idends, you are not required to sign the	um. For real estate transaction	ns, item 2 does r	ot ap	pply	. Fo	(IRA)	tgage . and	e inte	erest terall	paid v. pa	/me	nts
Sign Here	Signature of U.S. person ▶	limber		Date ►		9	12	12	-1					
Gen	eral Instr	uctions	 Form 1099 funds) 	9-DIV (dividend	s, inc	cluc	ding	those	fror	n ste	ocks	or m	utu	ał
Section	n references are to	the Internal Revenue Code unless of		9-MISC (various	type	es c	of in	come	e, priz	zes,	awa	rds, d	or gi	oss
related	to Form W-9 and	or the latest information about develon its instructions, such as legislation en l, go to www.irs.gov/FormW9.	acted transactions	9-B (stock or m s by brokers)								ther		
	,			9-S (proceeds f								anne	ntin-	ne)
-	ose of Form			9-K (merchant d 8 (home mortga										
nforma	ation return with th	rm W-9 requester) who is required to e IRS must obtain your correct taxpay I) which may be your social security r	yer 1098-T (tuiti		_		ası),	1090	u-e⊏ (3	ard ()	GIIL I	Jan II	ICO(oatj,
(SSN), i	individual taxpaye	r identification number (ITIN), adoption	n - Form 1099	9-C (canceled c 9-A (acquisition			donr	nent	of se	CUre	ed pe	oper	v)	
		mber (ATIN), or employer identification rmation return the amount paid to you	in namber	: W-9 only if you										it
amount	t reportable on an	information return. Examples of infor	-, -, -, -, -, -, -, -, -, -, -, -, -, -	ovide your corre					,		.,			
	sturns include, but are not limited to, the following. If you do not return Form W-9 to the requester with a TIN, you might													

If you do not return Form W-9 to the requester with a TIN, you might be subject to backup withholding. See What is backup withholding,

• Form 1099-INT (interest earned or paid)



2020 - 2021

St. Lucie County Local Business Tax Receipt

Facilities or machines #

Rooms #

Seats #

Employees #10

Receipt #1018038

Type of business 1500 BUILDING CONTRACTOR

Expires SEPTEMBER 30, 2021

DBA name Custom Built Marine Construction Inc

Business Steven Mark Caswell

Mailing address: Steven Mark Caswell

3119 Hammond Road Fort Pierce, FL 34946 Business location: 3119 Hammond Road

Fort Pierce, FL 34946

RENEWAL

City of Pt St Lucie

CGC1507592

150394

Original tax: Penalty:

\$12.35

Paid 09/02/2020 12.35

0005-20200902-009835

Collection cost:

\$12,35 Total:

Law requires this Local Business Tax Receipt to be displayed conspicuously at the place of business in such a manner that it can be open to the view of the public and subject to inspection by all duly authorized officers of the county. Upon failure to do so, the local business taxpayer shall be subject to the payment of another Local Business Tax for the same business, profession or occupation.

Pursuant to Florida law, all Local Business Tax Receipts shall be sold by the Tax Collector beginning July 1 of each year and shall expire on September 30 of the succeeding year. Those Local Business Tax Receipts renewed beginning October 1 shall be delinquent and subject to a delinquency penalty of 10 percent for the month of October. An additional 5 percent penalty for each month of delinquency is added until paid, provided that the total delinquency penalty shall not exceed 25 percent of the Local Business Tax for the delinquent establishment.

In addition to the penalty, the Tax Collector is entitled to a collection fee of \$1 to \$5. This fee is based on the amount of Local Business Tax, which will be collected from delinquent taxpayers after September 30 of the business year.

This receipt is a Local Business Tax only. It does not permit the local business taxpayer to violate any existing regulatory or zoning laws of the state, county or city. It also does not exempt the local business taxpayer from any other taxes, licenses or permits that may be required by

Pursuant to Florida law, Local Business Taxes are subject to change.

Steven Mark Caswell 3119 Hammond Road Fort Pierce, FL 34946



Halsey Beshears, Secretary



DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION STATE OF FLORIDA

CONSTRUCTION INDUSTRY LICENSING BOARD

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE PROVISIONS OF CHAPTER 489, FLORIDA STATUTES



ISTOM BUILT MARINE CONSTRUCTION

3119 HAMMOND RD

LICENSE NUMBER: CGC1504917

EXPIRATION DATE: AUGUST 31, 2022

Always verify licenses online at MyFloridaLicense.com

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.







Over Thirty Years' Experience

3119 Hammond Road Fort Pierce, Fl. 34946 Phone (772)333-2383 Fax (772)333-2390

REFERENCES

Project: Fisherman's Wharf Boat Ramp Project Location: Fort Pierce, FL Contract Price: \$627,905.00 Project Start: Nov. 2020 Project Completion: July 2021

Categories: Boat Ramp, Floating Dock, Fixed Dock, Embankment, Seawall

Scope of work: Installation of Boat ramp & Seawall Prime Contractor: Custom Built Marine Construction Inc.

Contact: David Corrigan Jr.

Phone: 772-678-9419 - Email: Jr@custombuiltmarine.com

Project: Jupiter Reef Club **Project Location:** Jupiter, FL **Contract Price:** \$570,000.00

Sub-Contractor Project Start: Jan. 2019

Project Completion: Aug. 10, 2020

Categories: Wave Wall

Scope of work: Installation of concrete sheet panel Prime Contractor: Walker Contracting Group

Contact: Jason Swanson

Phone: 439-263-7500 – *Email*: jswanson@walkercontractinggroup.com

Project: Sanford Wave Wall Project Location: Sanford, FL Contract Price: \$585,212.00

Sub-Contractor

Project Start: May 11, 2020 Project Completion: July 10, 2020

Categories: Wave Wall

Scope of work: Installation of 300 plus linear feet of concrete sheet panel

Prime Contractor: Wharton Smith

Contact: Nelson Marty

Phone: 407-314-8999 - Email: nmarty@whartonsmith.com

Project: Cordova Seawall Replacement Project Location: Ft Lauderdale, FL Contract Price: \$5,759,237.00 Project Start: Oct 1, 2019

Project Completion: Feb 2, 2021 Categories: Steel Sheet pile & Concrete Cap

Scope of work: Installation of 2,203 linear foot of steel sheet pile & concrete cap

Prime Contractor: Custom Built Marine Construction Inc.

Contact: David Corrigan

Phone: 772-678-9419 - Email: jr@custombuiltmarine.com

Project: Reiter Park

Project Location: Longwood, FL **Contract Price**: \$463,000.00

Sub-Contractor

Project Start: Nov 1, 2017

Project Completion: March. 2018 / Currently Under Construction

Categories: Wood Boardwalk

Scope of work: Installation of 12" diam. Wood pilings, wood structure and IPE Decking

Prime Contractor: West Construction

Contact: Matt West

Phone: 561-588-2027 - Email: mwest@westconstructioninc.net

Project: Bert Winters Boat Ramp Project Location: Juno Beach, FL Contract Price: \$360,000.00 Sub-Contractor

Project Start: Oct. 16,2017

Project Completion: March. 2018 / Currently Under Construction

Categories: Boat Ramp

Scope of work: Demo Existing Boat Ramp, Install Permanent & Temporary Steel Sheet Pile, Dewater, grade, Form, Reinforce & Pour New Concrete Boat Ramp. Install Concrete Piles and Floating Docks

Prime Contractor: Collage Construction

Contact: Dave Trindade

Phone: 561-262-2773 - Email: dtrindade@collage-usa.com

Project: C-51 Canal Bank Stabilization **Project Location:** West Palm Beach, FL

Contract Price: \$485,000.00 Prime Contractor Project Start: June 2017

Project Completion: February 13, 2018

Categories: Marine, Steel Sheet Pile, C.I.P Concrete & Rip Rap Scope of work: Install SSP, Rip Rap & Tremie Pour Concrete

Contact: Octavio Castillo

Phone: 561-682-6920 - Email: ocastil@sfwmd.gov

Project: Water Way Park
Project Location: Jupiter, FL
Contract Price: \$2,283,000.00

Sub-Contractor

Project Start: January. 2016
Project Completion: January. 2017

Categories: Sheet Pile, Concrete Cap, Boat Ramp, Floating Docks, Dredging, Boardwalk, Cast in

Place Concrete Structures, Erosion Control

Scope of work: Construction of new park facilities including sheet pile, clearing, boat ramp, and floating

dock.

Prime Contractor: West Construction

Contact: Matt West

Phone: 561-588-2027 - Email: mwest@westconstructioninc.net



Project: Clam Pass Boardwalk Repair

Project Location: Naples, FL (Collier County)

Contract Price: \$533,892.00

Prime Contractor

Project start: December. 2015
Project Completion: July. 2017
Categories: Wood Boardwalk Repair

Scope of work: Remove & Replace 12" Diam. Wood Pilings, Replace Hardware, Joists & Beams. Treat

300+ Existing Pilings with Fungicide Treatment and Wrap.

Contact: Margaret Bishop, Collier County Facilities Management/Sr. Project Manager

Phone: 1-239-252-8380 - Email: feliciakirby@colliergov.net

Project: Martin County Baffle Box Project Location: Martin County Contract Price: \$176,761.00

Prime Contractor

Project Start: September 2015 Project Complete: January 2016

Categories: Stormwater

Scope of work: Install Trench Shoring, Excavate & Remove 60" RCP, Install Nutrient Separating Baffle

Box, Reinstall/Connect 60" RCP.

Contact: Greg S Nolte, E.I., Martin County Florida Phone: 772-221-2380 - Email: gnolte@martin.fl.us

Project: Canal Point Pedestrian Bridge

Project Location: Canal Point, Florida (Palm Beach County)

Contract Price: \$210,000.00

Sub-Contractor

Project Start: June 2017

Project Complete: November 2017 Categories: Concrete Pilings

Scope of work: Auger Preformed Pile Holes and Install (4) 18"x 100' & (8) 14"x 50' concrete pilings to

support Prefabricated Pedestrian Bridge. *Prime Contractor:* West Construction

Contact: Matt West

Phone: 561-588-2027 - Email: mwest@westconstructioninc.net

Project: Pump Station Culvert Pipe Replacement

Project Location: Sunrise, Florida Contract Price: \$247,335.00 Project Start: October 2016 Project Completed: February 2017

Prime Contractor

Categories: Stormwater

Scope of Work: Install SSP Cofferdam/Trench Shoring, Dewater, Remove Existing 72" CMP and Replace

with 72" HDPE, Form, reinforce & Pour New Concrete Headwalls and Place Rip Rap

Contact: Mark Winslow

Phone: 954-572-2390 - Email: mwinslow@sunrisefl.gov

Project: Torry Island Marina

Project Location: Belle Glades, Florida

Contract Price: \$463.838.00

Sub-Contractor

Project Start: April 2015

Project Completed: February 2016

Categories: Concrete Piles, Wood Deck & Floating Docks

Scope of work: Install Concrete Pilings, Built Wood Structure w/Wood Decking & Install Floating Dock

Prime Contractor: Collage Construction

Contact: Dave Trindade

Phone: 561-262-2773 - Email: dtrindade@collage-usa.com

Project: Seminole County Wilderness Boardwalk

Project Location: Sanford (Black Bear Wilderness Area)

Contract Price: \$647,300.00

Sub-Contractor

Project Start: April 2014

Project Completed: December 2016

Categories: Wood Boardwalk w/Trex (Composite Decking)

Scope of Work: Clear & Grub, Install Wood Pilings, Wood Substructure & Railing, Install Trex

(Composite Decking)

Prime Contractor: Shoemaker Construction

Contact: Dean Shoemaker

Phone: 407-322-3103 - Email: dean@shoemakerconstruction.net



Document A310 TM - 2010

Conforms with The American Institute of Architects AIA Document 310

Bid Bond

CONTRACTOR:

SURETY:

(Name, legal status and address)

(Name, legal status and principal place of business)

Custom Built Marine Construction Inc.

NGM Insurance Company

3119 Hammond Road Fort Pierce, FL 34946 55 West Street Keene, NH 03431 This document has Important legal consequences. Consultation with an attorney is encouraged with respect to its completion or

decile, 1411 05451

OWNER:

(Name, legal status and address)

Town of Lake Park 535 Park Avenue

Lake Park, FL 33403

Any singular reference to Contractor, Surety, Owner or

other party shall be considered plural where applicable.

modification.

BOND AMOUNT: \$ 5%

Five Percent of Amount Bid

PROJECT:

(Name, location or address, and Project number, if any)

RFP/Contract No: 103-2021 - Dock Repair - 105 Lake Shore Drive, Lake Park, FL 33403

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and scaled this

3rd day of June, 2021

(Witness)

The state of the s

Custom Built Marine Construction Inc.

(Principal)

(Seal)

NGM Insurance Company

(Surety)

(Seal)

By:

(Title) Kevin Wojtowicz

Attorney-in-Fact



POWER OF ATTORNEY



KNOW ALL MEN BY THESE PRESENTS: That NGM Insurance Company, a Florida corporation having its principal office in the City of Jacksonville, State of Florida, pursuant to Article IV, Section 2 of the By-Laws of said Company, to wit:

"Article IV, Section 2. The board of directors, the president, any vice president, secretary, or the treasurer shall have the power and authority to appoint attorneys-in-fact and to authorize them to execute on behalf of the company and affix the seal of the company thereto, bonds, recognizances, contracts of indemnity or writings obligatory in the nature of a bond, recognizance or conditional undertaking and to remove any such attorneys-in-fact at any time and revoke the power and authority given to them."

does hereby make, constitute and appoint Stephanie McCarthy, Jessica Reno, Daniel Oaks, Laura D. Mosholder, Kevin Wojtowicz-----

its true and lawful Attorneys-in-fact, to make, execute, seal and deliver for and on its behalf, and as its act and deed, bonds, undertakings, recognizances, contracts of indemnity, or other writings obligatory in nature of a bond subject to the following limitation:

1. No one bond to exceed Ten Million Dollars (\$10,000,000.00)

and to bind NGM Insurance Company thereby as fully and to the same extent as if such instruments were signed by the duly authorized officers of NGM Insurance Company; the acts of said Attorney are hereby ratified and confirmed.

This power of attorney is signed and sealed by facsimile under and by the authority of the following resolution adopted by the Directors of NGM Insurance Company at a meeting duly called and held on the 2nd day of December 1977.

Voted: That the signature of any officer authorized by the By-Laws and the company seal may be affixed by facsimile to any power of attorney or special power of attorney or certification of either given for the execution of any bond, undertaking, recognizance or other written obligation in the nature thereof; such signature and seal, when so used being hereby adopted by the company as the original signature of such office and the original seal of the company, to be valid and binding upon the company with the same force and effect as though manually affixed.

IN WITNESS WHEREOF, NGM Insurance Company has caused these presents to be signed by its Vice President, General Counsel and Secretary and its corporate seal to be hereto affixed this 7th day of January, 2020.

NGM INSURANCE COMPANY By:

Kimberly K. Law Senior Vice President,

General Counsel and Secretary

State of Florida, County of Duval.

On this 7th day of January, 2020, before the subscriber a Notary Public of State of Florida in and for the County of Duval duly commissioned and qualified, came Kimberly K. Law of NGM Insurance Company, to me personally known to be the officer described herein, and who executed the preceding instrument, and she acknowledged the execution of same, and being by me fully sworn, deposed and said that she is an officer of said Company, aforesaid: that the seal affixed to the preceding instrument is the corporate seal of said Company, and the said corporate seal and her signature as officer were duly affixed and subscribed to the said instrument by the authority and direction of the said Company; that Article IV, Section 2 of the By-Laws of said Company is now in force.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal at Jacksonville, Florida this 7th day of January,

2020.

Loak Penti

I, Nancy Giordano-Ramos, Vice President of NGM Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney executed by said Company which is still in full force and effect.

IN WITNESS WHEREOE, I have hereunto set my hand and affixed the seal of said Company at Jacksonville, Florida this

WARNING: Any unauthorized reproduction or alteration of this document is prohibited. TO CONFIRM VALIDITY of the attached bond please call 1-800-225-5646.

TO SUBMIT A CLAIM: Send all correspondence to 55 West Street, Keene, NH 03431 Attn: Bond Claims.

A MAN HEAT ON TOUCH